

FEE BREAKDOWN

Legend: SF = Square Foot LF = Lineal Foot WKS = Weeks N/R = Not Required LS = Lump Sum EA = Each MO = Month INC = Included									
Cheyenne Public Safety Facility									
PRECONSTRUCTION FEE									
B.2 Schematic Design Cost Estimate									
Lead Estimator	1	LS		\$ 300.00	\$	300		\$	300
Project Manager	80	HOURS			\$			\$ 5,840	\$ 5,840
Estimator	40	HOURS			\$			\$ 2,560	\$ 2,560
B.4 Design Development Cost Estimate									
Lead Estimator	1	LS		\$ 300.00	\$	300		\$	300
Project Manager	100	HOURS			\$			\$ 7,300	\$ 7,300
Estimator	40	HOURS			\$			\$ 2,560	\$ 2,560
B.5 Guaranteed Maximum Price Cost Estimate									
Lead Estimator	1	LS		\$ 500.00	\$	500		\$	500
Project Manager	120	HOURS			\$			\$ 8,760	\$ 8,760
Estimator	40	HOURS			\$			\$ 2,560	\$ 2,560
Superintendent	120	HOURS			\$			\$ 6,840	\$ 6,840
B.6 GMP Proposal	20	HOURS			\$			\$ 1,450	\$ 1,450
B.7 Bid Package Estimates									
Ground Transportation		INC			\$			\$	
All Other Preconstruction Fee Items	1	LS		\$ 750.00	\$	750		\$	750
		INC			\$			\$	
Total Item #1 Preconstruction Services Fixed Fee - Exhibit "A": \$ 44,280									
B PROJECT COST CONTROL									
8 Construction Cash Flow Projections (Monthly)		INC			\$			\$	
10 Set-Up Cost Accounting		INC			\$			\$	
11 Set-Up Reporting Methods		INC			\$			\$	
12 Set-Up Payment Procedure		INC			\$			\$	
13 Set-Up Change Order Procedure		INC			\$			\$	
14 Prepare Change Order Cost Estimates		INC			\$			\$	
15 Verify Correctness of Quantities and Prices of all COs		INC			\$			\$	
16 Continued Project Cost Monitoring		INC			\$			\$	
C PROJECT SCHEDULING									
3 Construction Activity Schedule W/Milestones (CPM Updates)		INC			\$			\$	
4 Shop Drawing & Submittal Schedule/Procedure		INC			\$			\$	
5 Mock-Up Schedule & Procedure		INC			\$			\$	
6 Short-Interval Schedules		INC			\$			\$	
7 Occupancy Schedules		INC			\$			\$	
D SUBCONTRACTOR SELECTION/PURCHASING									
11 Prepare Subcontracts and Supplier Contracts		INC			\$			\$	
12 Prepare Change Orders		INC			\$			\$	
13 Verify Correctness of Quantities and Prices of all COs		INC			\$			\$	
14 Coordinate Owner-Supplied Fixed Equipment		INC			\$			\$	
E CONTRACT DOCUMENT COORDINATION									
9 Apply for Building Permits		INC			\$			\$	

FEE BREAKDOWN

Legend: SF = Square Foot LF = Linear Foot WKS = Weeks N/R = Not Required LS = Lump Sum EA = Each MO = Month INC = Included									
Cheyenne Public Safety Facility									
10 Obtain Building Permits									
F CMAR OFF-SITE STAFF & SERVICES (AS REQUIRED)									
1 Corporate Executives									
2 Principal In Charge									
3 Project Executive									
4 Operations Manager									
5 Construction Manager									
6 Project Manager									
7 Project Engineer									
9 Mechanical & Electrical Coordinator									
10 Safety Manager/Field Audit									
11 EEO Officer									
12 Human Resources									
13 Secretarial									
14 Project Estimating									
15 Project Accounting									
16 Project Data Processing									
17 Project Scheduling									
18 Project Purchasing									
19 Basic Legal Services									
20 Home Office Operating Expenses									
21 Benefits for Above Personnel									
22 Vacations for Above Personnel									
23 Bonuses for Above Personnel (If any)									
G CMAR ON-SITE STAFF & SERVICES (AS REQUIRED)									
1 Project Manager(s)	69								
2 Project Superintendent(s)	69								
3 Assistant Superintendent(s)									
4 Project Engineer(s)	69								
5 Field Engineer(s)									
7 Mechanical & Electrical Coordinator	69								
8 Quality Control Engineer									
9 Project Assistant / Clerk/Typist									
10 Safety Engineer									
11 Field Accounting									
12 Data Processing									
13 Field Engineering & Layout (Initial Line & Grade)	1								
15 Registered Surveyor									
16 Security Guard/Watchman Service									
17 Ground Transportation									
18 Airline Transportation									
19 Meals & Lodging									
20 Personnel Moving & Relocating Expense									

Legend: SF = Square Foot LF = Lineal Foot WKS = Weeks N/R = Not Required LS = Lump Sum EA = Each MO = Month INC = Included									
Cheyenne Public Safety Facility									
21 Personnel Subsistence Costs	16	MO		\$ -	\$ 500.00	\$ 8,000		\$ -	\$ 8,000
22 Benefits for Above Personnel		INC		\$ -				\$ -	\$ -
23 Vacations for Above Personnel		INC		\$ -				\$ -	\$ -
24 Safety Incentives for Above Personnel (If Any)		INC		\$ -				\$ -	\$ -
25 Bonuses for Above Personnel (If any)		INC		\$ -				\$ -	\$ -
H QUALITY CONTROL/WARRANTY									
2 Quality Control Responsibility		INC		\$ -				\$ -	\$ -
20 Drug Testing & Screening (Field Personnel) (partial - CMAR only)		INC		\$ -				\$ -	\$ -
21 Safety & Quality Control Bonus Incentives		INC		\$ -				\$ -	\$ -
23 Systems Testing (partial - CMAR only)		INC		\$ -				\$ -	\$ -
24 Project Progress Photographs		INC		\$ -				\$ -	\$ -
25 Warranty Inspections Coordination		INC		\$ -				\$ -	\$ -
28 Prepare Operation Manuals (partial - CMAR only)	1	LS		\$ 750.00		\$ 750	\$ 3,360.00	\$ 3,360	\$ 4,110
29 Prepare Maintenance Manuals (partial - CMAR only)		INC H.28		\$ -				\$ -	\$ -
31 Warranty Inspections Coordination		INC		\$ -				\$ -	\$ -
32 Warranty Service Costs Reserves		INC		\$ -				\$ -	\$ -
33 Prepare Punch List(s)		INC		\$ -				\$ -	\$ -
18. ENVIRONMENTAL CLEANUP CORP.									
I TEMPORARY FACILITIES									
1 Temporary Field Office Facility	16	MO		\$ -	\$ 900.00	\$ 14,400		\$ -	\$ 14,400
2 Field Office Furniture & Equipment		INC		\$ -				\$ -	\$ -
3 Field Office Copier(s)	16	MO		\$ -	\$ 400.00	\$ 6,400		\$ -	\$ 6,400
4 Field Office Fax Machine(s)		N/A		\$ -				\$ -	\$ -
5 Field Office Computer(s) & Software	16	MO		\$ -	\$ 400.00	\$ 6,400		\$ -	\$ 6,400
6 Field Office Supplies	16	MO		\$ 125.00		\$ 2,000		\$ -	\$ 2,000
7 CMAR's Storage Trailers/Sheds		N/A		\$ -				\$ -	\$ -
8 Field Office Equip Maintenance/Repairs		INC		\$ -				\$ -	\$ -
10 Project Sign	1	EA		\$ 750.00		\$ 750	\$ 168.00	\$ 168	\$ 918
11 Directional Warning Signs (Including Maintenance)	1	LS		\$ -	\$ 2,500.00	\$ 2,500		\$ -	\$ 2,500
12 Bulletin Boards		INC		\$ -				\$ -	\$ -
13 Potable Drinking Water/Ice/Cups	16	MO		\$ 100.00		\$ 1,600		\$ -	\$ 1,600
15 Temporary Toilets/Sanitary Sewer	16	MO		\$ 660.00		\$ 10,560		\$ -	\$ 10,560
19 Safety Equipment (partial - CMAR only)	16	MO		\$ 150.00		\$ 2,400		\$ -	\$ 2,400
20 First Aid Station & Supplies		INC		\$ -				\$ -	\$ -
21 Handrails / Toe Boards / Opening Protection		INC		\$ -				\$ -	\$ -
23 Temporary Stairs		N/R		\$ -				\$ -	\$ -
25 Fire Extinguishers		INC		\$ -				\$ -	\$ -
31 Storm Water Management / Inspections / Maintenance		INC		\$ -				\$ -	\$ -
38 Temporary Protect Interior Materials & Finishes	1	LS		\$ 750.00		\$ 750	\$ 3,360.00	\$ 3,360	\$ 4,110
39 Temporary Protect Exterior Materials & Finishes		INC 1.38		\$ -				\$ -	\$ -
40 Temporary Construction Doors & Hardware		N/A		\$ -				\$ -	\$ -
41 Job Hauling Charges	1	LS		\$ -			\$ 1,344.00	\$ 1,344	\$ 1,344
J TEMPORARY UTILITIES									

FEE BREAKDOWN

Legend: SF = Square Foot LF = Lineal Foot WKS = Weeks N/R = Not Required LS = Lump Sum EA = Each MO = Month INC = Included									
Cheyenne Public Safety Facility									
1 Temp Telephone Install Equip & Monthly Fee	16	MO	\$ 350.00	\$ 5,600	\$ -	\$ -	\$ -	\$ 5,600	
2 Telephone Expense (Long Distance Charges)		INC J.1							
3 Telephone Expense (Internet Charges)	16	MO	\$ 60.00	\$ 960	\$ -	\$ -	\$ -	\$ 960	
4 Cellular Phone Charges	16	MO	\$ 240.00	\$ 3,840	\$ -	\$ -	\$ -	\$ 3,840	
9 Electrical Power Consumption Expense	16	MO	\$ 400.00	\$ 6,400	\$ -	\$ -	\$ -	\$ 6,400	
11 Temporary Water Consumption Expense	8	MO	\$ 250.00	\$ 2,000	\$ -	\$ -	\$ -	\$ 2,000	
K CLEAN UP									
2 Final Clean Up	63,798	SF			\$ 0.25	\$ 15,950	\$ -	\$ 15,950	
3 Final Glass Cleaning (Excluded - Cannot Quantity)		EXCLUDED					\$ -	\$ -	
L WEATHER PROTECTION/TEMPORARY HEATING									
1 Remove Snow & Ice (Site)	1	LS	\$ 500.00	\$ 500	\$ -	\$ 500.00	\$ 500	\$ 1,000	
2 Remove Snow & Ice (Building)	1	LS	\$ 1,000.00	\$ 1,000	\$ -	\$ 5,000.00	\$ 5,000	\$ 6,000	
6 Temporary Field Office Heating Energy Cost		INC			\$ -	\$ -	\$ -	\$ -	
M ON-SITE EQUIPMENT / HOISTING (AS REQUIRED)									
1 Automobile(s) and Fuel		N/A		\$ -	\$ -	\$ -	\$ -	\$ -	
2 Pickup Truck(s) and Fuel	16	MO	\$ 1,500.00	\$ 24,000	\$ 1,050.00	\$ 16,800	\$ -	\$ 40,800	
3 Dump Truck / Flat Bed Truck & Fuel		N/R					\$ -	\$ -	
6 Tires & Maintenance Cost for CMAR Equipment		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
8 Temporary Generator & Fuel		N/A		\$ -	\$ -	\$ -	\$ -	\$ -	
17 2-Way Radio Equipment		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
N SMALL TOOLS & EXPENDABLE SUPPLIES									
1 Small Tools (CMAR's only)	1	LS	\$ 2,500.00	\$ 2,500	\$ -	\$ -	\$ -	\$ 2,500	
2 Expendable Supplies (CMAR's only)		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
P DOCUMENT REPRODUCTION AND PRINTING									
4 Subcontractor/Supplier Prequalification Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
5 Bidding Instructions		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
6 Postage & Express Delivery Costs	16	MO	\$ 50.00	\$ 800	\$ -	\$ -	\$ -	\$ 800	
7 Subcontract & Supplier Contract Agreement Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
8 Shop Drawing Reproduction	1	LS	\$ 1,250.00	\$ 1,250	\$ -	\$ -	\$ -	\$ 1,250	
9 Printing & Duplication Expense (Misc) (partial)		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
10 As-Built Documents (Mark-ups & Recording)		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
11 As-Built Documents (Computer Aided Drafting)		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
12 As-Built Documents (Printing)		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
15 Estimating Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
16 Schedule Report Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
17 Accounting Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
18 Field Reporting Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
19 Cost Reporting Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	
20 Special Forms		INC		\$ -	\$ -	\$ -	\$ -	\$ -	

FEE BREAKDOWN

Legend: SF = Square Foot LF = Linear Foot WKS = Weeks N/R = Not Required LS = Lump Sum EA = Each MO = Month INC = Included									
Cheyenne Public Safety Facility									
Q INSURANCE & BONDS									
2 Builder's Risk Deductible									
6 Special Insurance - Machinery & Equipment									
12 Workman's Compensation Insurance (CMAR's Only)									
13 FICA/Medicare Insurance (CMAR's Only)									
14 Federal Unemployment Insurance (CMAR's Only)									
15 State Unemployment Insurance (CMAR's Only)									
R PERMITS AND FEES									
24 Contractor's Licenses									
S OTHER COSTS									
20 Construction Management Services									
22 Weekly Project Team & Subcontractor Meetings									
23 Weekly Project Meeting Minutes & Distribution									
24 CMAR Overhead Cost	1								
25 CMAR Profit & Margin									
Total Item #2 Construction Services Fixed Fee - Exhibit "A":									\$ 1,320,921