

Fox Farm Road Corridor Plan

Appendix D – Cost Estimates

- Cost Estimate Summary
- Fox Farm Road Excluding Morrie/Avenue C Intersection
- Fox Farm Road Roundabout
- Fox Farm Road Regular Intersection
- Burlington Trail Rd
- Traffic Safety Improvements (College Drive Widening)
- Transit Improvements
- Pedestrian Improvements (Derr To Wlatterscheid)
- Pedestrian Improvements (Bus Stop To College Drive)
- Large Truck Improvements

Cost Estimates

Fox Farm Road Corridor and Area Planning Study



COST ESTIMATE SUMMARY	
Item	Estimated Total
FOX FARM ROAD EXCLUDING MORRIE/AVENUE C INTERSECTION	\$ 5,269,738.26
FOX FARM ROAD ROUNDABOUT	\$ 333,032.88
FOX FARM ROAD REGULAR INTERSECTION	\$ 330,054.95
BURLINGTON TRAIL RD	\$ 517,000.00
TRAFFIC SAFETY IMPROVEMENTS	\$ 50,702.26
PEDESTRIAN SAFETY	\$ 146,500.20
LARGE TRUCK IMPROVEMENTS	\$ 219,705.00
TRANSIT IMPROVEMENTS	\$ 250,000.00

FOX FARM ROAD ROUNDABOUT					
Item No.	Item	Unit	Total	Unit Price	Total
1	ROADWAY LIGHTING	EA	2	\$ 3,500.00	\$ 7,000.00
2	LANDSCAPE NATIVE	SF	4,000	\$ 1.50	\$ 6,000.00
3	LANDSCAPE	SF	200	\$ 2.50	\$ 500.00
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1	\$ 2,000.00	\$ 2,000.00
5	REMOVAL OF ASPHALT PAVEMENT	SY	3,500	\$ 6.00	\$ 21,000.00
6	4" COLOR & TEXTURED CONCRETE	SF	700	\$ 45.00	\$ 31,500.00
7	24" CURB AND GUTTER TYPE "A"	LF	2,800	\$ 20.00	\$ 56,000.00
8	8" CRUSHED BASE GRADING 'W'	CY	620	\$ 35.00	\$ 21,700.00
9	5" ASPHALT PAVEMENT	TON	600	\$ 80.00	\$ 48,000.00
10	4" CONCRETE SIDEWALK	SY	750	\$ 35.00	\$ 26,250.00
11	ROADWAY STRIPING	LS	1	\$ 2,000.00	\$ 2,000.00
12	THERMOPLASTIC PAVEMENT MARKING (INLAID)	SF	200	\$ 10.00	\$ 2,000.00
13	MOBILIZATION 10%	LS	1	\$ 21,388.80	\$ 21,388.80
14	CONTRACT BOND AND INSURANCE	LS	1	\$ 12,833.28	\$ 12,833.28
15	ENGINEERING DESIGN 15%	LS	1	\$ 32,083.20	\$ 32,083.20
16	20% CONTINGENCY	LS	1	\$ 42,777.60	\$ 42,777.60
ESTIMATED TOTAL					\$ 333,032.88

FOX FARM ROAD REGULAR INTERSECTION					
Item No.	Item	Unit	Total	Unit Price	Total
1	ROADWAY LIGHTING	EA	2	\$ 3,500.00	\$ 7,000.00
2	LANDSCAPE NATIVE	SF	4,000	\$ 1.50	\$ 6,000.00
3	LANDSCAPE	SF	300	\$ 2.50	\$ 750.00
4	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1	\$ 2,000.00	\$ 2,000.00
5	REMOVAL OF ASPHALT PAVEMENT	SY	2,200	\$ 6.00	\$ 13,200.00
6	24" CURB AND GUTTER TYPE "A"	LF	1,500	\$ 20.00	\$ 30,000.00
7	8" CRUSHED BASE GRADING 'W'	CY	620	\$ 35.00	\$ 21,700.00
8	5" ASPHALT PAVEMENT	TON	650	\$ 80.00	\$ 52,000.00
9	4" CONCRETE SIDEWALK	SY	700	\$ 35.00	\$ 24,500.00
10	ROADWAY STRIPING	LS	1	\$ 2,500.00	\$ 2,500.00
11	THERMOPLASTIC PAVEMENT MARKING (INLAID)	SF	500	\$ 10.00	\$ 5,000.00
12	TRAFFIC SIGNAL SYSTEM	LS	1	\$ 100,000.00	\$ 100,000.00
13	MOBILIZATION 10%	LS	1	\$ 12,824.50	\$ 12,824.50
14	CONTRACT BOND AND INSURANCE	LS	1	\$ 7,694.70	\$ 7,694.70
15	ENGINEERING DESIGN 15%	LS	1	\$ 19,236.75	\$ 19,236.75
16	20% CONTINGENCY	LS	1	\$ 25,649.00	\$ 25,649.00
ESTIMATED TOTAL					\$ 330,054.95

FOX FARM ROAD EXCLUDING MORRIE/AVENUE C INTERSECTION					
Item No.	Item	Unit	Total	Unit Price	Total
1	UNCLASSIFIED EXCAVATION	CY	20,000	\$ 5.00	\$ 100,000.00
2	IMPORT BORROW	CY	30,000	\$ 12.00	\$ 360,000.00
3	ROADWAY LIGHTING	EA	15	\$ 3,500.00	\$ 52,500.00
4	LANDSCAPE NATIVE	SF	30,000	\$ 1.50	\$ 45,000.00
5	LANDSCAPE	SF	2,500	\$ 2.50	\$ 6,250.00
6	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1	\$ 8,000.00	\$ 8,000.00
7	REMOVAL OF CURB AND GUTTER	LF	800	\$ 4.00	\$ 3,200.00
8	REMOVAL OF ASPHALT PAVEMENT	SY	30,000	\$ 6.00	\$ 180,000.00
9	4" COLOR & TEXTURED CONCRETE	SF	1,000	\$ 45.00	\$ 45,000.00
10	RETAINING WALLS	SF	400	\$ 15.00	\$ 6,000.00
11	24" CURB AND GUTTER TYPE "A"	LF	20,400	\$ 20.00	\$ 408,000.00
12	CURB TURN FILLETS 15R	EA	8	\$ 1,500.00	\$ 12,000.00
13	8" CRUSHED BASE GRADING 'W'	CY	12,000	\$ 35.00	\$ 420,000.00
14	8" CONCRETE PAVEMENT	SY	900	\$ 58.00	\$ 52,200.00
15	5" ASPHALT PAVEMENT	TON	8,000	\$ 80.00	\$ 640,000.00
16	4" CONCRETE SIDEWALK	SY	11,500	\$ 35.00	\$ 402,500.00
17	ROADWAY STRIPING	LS	1	\$ 15,000.00	\$ 15,000.00
18	THERMOPLASTIC PAVEMENT MARKING (INLAID)	SF	1,230	\$ 10.00	\$ 12,300.00
19	TRAFFIC SIGNAL SYSTEM	LS	1	\$ 2,500.00	\$ 2,500.00
20	STORM SEWER	LS	1	\$ 800,000.00	\$ 800,000.00
21	MOBILIZATION 10%	LS	1	\$ 320,620.40	\$ 320,620.40
22	CONTRACT BOND AND INSURANCE	LS	1	\$ 256,496.32	\$ 256,496.32
23	ENGINEERING DESIGN 15%	LS	1	\$ 480,930.60	\$ 480,930.60
24	20% CONTINGENCY	LS	1	\$ 641,240.94	\$ 641,240.94
ESTIMATED TOTAL					\$ 5,269,738.26

Cost Estimates

Fox Farm Road Corridor and Area Planning Study



BURLINGTON TRAIL RD					
Item No.	Item	Unit	Total	Unit Price	Total
1	UNCLASSIFIED EXCAVATION	CY	0	\$ 5.00	\$ -
2	IMPORT BORROW	CY	0	\$ 12.00	\$ -
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS	1	\$ 2,000.00	\$ 2,000.00
4	24" CURB AND GUTTER TYPE "A"	LF	6,500	\$ 20.00	\$ 130,000.00
5	8" CRUSHED BASE GRADING 'W'	CY	2,200	\$ 35.00	\$ 77,000.00
6	5" ASPHALT PAVEMENT	TON	2,000	\$ 80.00	\$ 160,000.00
7	4" CONCRETE SIDEWALK	SY	4,000	\$ 35.00	\$ 140,000.00
8	ROADWAY STRIPING	LS	1	\$ 8,000.00	\$ 8,000.00
9	MOBILIZATION 10%	LS	1		
10	CONTRACT BOND AND INSURANCE	LS	1		
11	ENGINEERING DESIGN 15%	LS	1		
12	20% CONTINGENCY	LS	1		
ESTIMATED TOTAL					\$ 517,000.00

TRAFFIC SAFETY IMPROVEMENTS (COLLEGE DRIVE WIDENING)					
Item No.	Item	Unit	Total	Unit Price	Total
1	THERMAL PLASTIC PAVEMENT MARKINGS	SF	400	\$ 10.00	\$ 4,000.00
2	ROADWAY STRIPING	LS	1	\$ 1,500.00	\$ 1,500.00
3	REMOVAL OF ROADWAY STRIPING	LS	1	\$ 1,000.00	\$ 1,000.00
4	8" CRUSHED BASE GRADING 'W'	CY	80	\$ 35.00	\$ 2,800.00
5	5" ASPHALT PAVEMENT	TON	150	\$ 80.00	\$ 12,000.00
6	4" CONCRETE MEDIAN	SY	200	\$ 35.00	\$ 7,000.00
7	MOBILIZATION 10%	LS	1	\$ 4,392.60	\$ 4,392.60
8	CONTRACT BOND AND INSURANCE	LS	1	\$ 2,635.56	\$ 2,635.56
9	ENGINEERING DESIGN 15%	LS	1	\$ 6,588.90	\$ 6,588.90
10	20% CONTINGENCY	LS	1	\$ 8,785.20	\$ 8,785.20
ESTIMATED TOTAL					\$ 50,702.26

TRANSIT IMPROVEMENTS					
Item No.	Item	Unit	Total	Unit Price	Total
1	RELOCATED BUS STOP	LS	1	\$ 250,000.00	\$ 250,000.00
ESTIMATED TOTAL					\$ 250,000.00

PEDESTRIAN IMPROVEMENTS (DERR TO WALTERSCHEID)					
Item No.	Item	Unit	Total	Unit Price	Total
1	24" CURB AND GUTTER TYPE "A"	LF	1,000	\$ 20.00	\$ 20,000.00
2	ASPHALT PATCHING	SY	60	\$ 32.00	\$ 1,920.00
4	4" CONCRETE SIDEWALK	SY	800	\$ 35.00	\$ 28,000.00
5	MOBILIZATION 10%	LS	1	\$ 4,992.00	\$ 4,992.00
6	CONTRACT BOND AND INSURANCE	LS	1	\$ 2,995.20	\$ 2,995.20
7	ENGINEERING DESIGN 15%	LS	1	\$ 7,488.00	\$ 7,488.00
8	20% CONTINGENCY	LS	1	\$ 9,984.00	\$ 9,984.00
ESTIMATED SUB-TOTAL					\$ 75,379.20
PEDESTRIAN IMPROVEMENTS (BUS STOP TO COLLEGE DRIVE)					
Item No.	Item	Unit	Total	Unit Price	Total
1	24" CURB AND GUTTER TYPE "A"	LF	700	\$ 20.00	\$ 14,000.00
2	ASPHALT PATCHING	SY	50	\$ 32.00	\$ 1,600.00
3	4" CONCRETE MEDIAN	SY	300	\$ 35.00	\$ 10,500.00
4	4" CONCRETE SIDEWALK	SY	600	\$ 35.00	\$ 21,000.00
5	MOBILIZATION 10%	LS	1	\$ 4,710.00	\$ 4,710.00
6	CONTRACT BOND AND INSURANCE	LS	1	\$ 2,826.00	\$ 2,826.00
7	ENGINEERING DESIGN 15%	LS	1	\$ 7,065.00	\$ 7,065.00
8	20% CONTINGENCY	LS	1	\$ 9,420.00	\$ 9,420.00
ESTIMATED SUB-TOTAL					\$ 71,121.00
ESTIMATED TOTAL					\$ 146,500.20

LARGE TRUCK IMPROVEMENTS					
Item No.	Item	Unit	Total	Unit Price	Total
1	REMOVAL OF CONCRETE PAVEMENT	SY	2,000	\$ 6.00	\$ 12,000.00
2	6" CRUSHED BASE GRADING 'W'	CY	1,200	\$ 30.00	\$ 36,000.00
3	8" CONCRETE PAVEMENT	SY	1,500	\$ 65.00	\$ 97,500.00
4	MOBILIZATION 10%	LS	1	\$ 14,550.00	\$ 14,550.00
5	CONTRACT BOND AND INSURANCE	LS	1	\$ 8,730.00	\$ 8,730.00
6	ENGINEERING DESIGN 15%	LS	1	\$ 21,825.00	\$ 21,825.00
7	20% CONTINGENCY	LS	1	\$ 29,100.00	\$ 29,100.00
ESTIMATED TOTAL					\$ 219,705.00